

DEBRIEFING OF BIDDERS ON THE OUTCOME OF FINANCIAL BID EVALUATION FOR ICPC 2021 CAPITAL PROJECTS.

ATTENTION TO BIDDERS

In compliance with the provision of Sec16(11) and 23(7) of the Public Procurement Act 2007. You may wish to be informed that the Commission has step down 4 number lots which would be re-advertised at a later date. This is due to non- responsiveness of the bidders to the in-house estimate. Below are the list of the lots and status of the bidders.

LOT 1: Rehabilitation of structures in ICPC Headquarters and construction of extension building.

S/N	NAME OF FIRMS	STATUS	REMARKS
1	SUREZ GLOBAL	NOT RESPONSIVE	NOT RESPONSIVE
2	AVALON DESIGN	NOT RESPONSIVE	NOT RESPONSIVE
3	OBET NIG LTD	DISQUALIFIED	NO BANK BOND
4	ARITSE NIG LTD	DISQUALIFIED	NO BANK BOND

LOT 2: Construction of prototype office building at Akure Ondo State

S/N	NAME OF FIRMS	STATUS
1	MEIN MULTI LINKS SERVICES LTD	NOT RESPONSIVE
2	ROKOZI INVESTMENT LTD	NOT RESPONSIVE
3	ENERGY LIGHT NIG LTD	NOT RESPONSIVE
4	VINCI ENGINEERING LTD	NOT RESPONSIVE

LOT 4 Construction of prototype office building at Enugu, Enugu State.

S/N	NAME OF FIRMS	STATUS
1.	WHALE CONSTRUCTION NIG LTD	NOT RESPONSIVE
2.	AMSOMOPS ENTERPRISES LTD	NOT RESPONSIVE
3.	SPINAL ENGINEERING SER. LTD	NOT RESPONSIVE
4.	ASAKA SERVICES LTD	NOT RESPONSIVE
5.	GRID LINE NIG LTD	NOT RESPONSIVE
6	EXCESS POWER NIG LTD	NOT RESPONSIVE
7	REX OPTIMA INT. LTD	NOT RESPONSIVE
8.	FUGA-T ENGR. COMP. LTD	NOT RESPONSIVE
9.	REON VENTURES NIG LTD	NOT RESPONSIVE

LOT 7: Renovation of the Commission's Office, Ikoyi Lagos State.

S/N	NAME OF FIRMS	STATUS
1	DAROBET NIG. LIMITED	NOT RESPONSIVE

Please accept the assurances of the Commission's highest regards.

Afolayan K. Waheed
HOU, Procurement
For: Hon. Chairman

The Director

SUREZ GLOBAL

AVALON DESIGN

OBET NIG LTD

ARITSE NIG LTD

**REHABILITATION OF STRUCTURES IN ICPC HEADQUARTERS AND
CONSTRUCTION OF EXTENSION BUILDING (LOT 1).**

In compliance with the provisions of Sec 16 (11) and 23(7) of the Public Procurement Act 2007.I am directed to debrief your firm on the above subject.

2. Please find attached status of your firm.
3. Please accept the assurances of the Commission's highest regards.

Afolayan K. Waheed
HOU, Procurement
For: Hon. Chairman

The Director

MEIN MULTILINK LTD

ROKOZI INVESTMENT LTD

ENERGY LIGHT NIG LTD

VICNI ENGINEERING SERVICES LTD

**CONSTRUCTION OF PROTOTYPE OFFICE BUILDING AT AKURE
ONDO STATE (LOT 2)**

In compliance with the provisions of Sec 16 (11) and 23(7) of the Public Procurement Act 2007.I am directed to debrief your firm on the above subject.

2. Please find attached status of your firm.
3. Please accept the assurances of the Commission's highest regards.

Afolayan K. Waheed
HOU, Procurement
For: Hon. Chairman

The Director

WHALE CONSTRUCTION NIG LTD

AMSOMOPS ENTERPRISES LTD

SPINAL ENGINEERING SERVICES LTD

ASAKA SERVICES LTD

GRID LINE NIG LTD

EXCESS POWER NIG LTD

REX OPTIMA INTERNATIONAL LTD

FUGA-T ENGINEERING LTD

REON VENTURES NIG LTD

CONSTRUCTION OF PROTOTYPE OFFICE BUILDING AT ENUGU, ENUGU STATE (LOT 4).

In compliance with the provisions of Sec 16 (11) and 23(7) of the Public Procurement Act 2007.I am directed to debrief your firm on the above subject.

2. Please find attached status of your firm.
3. Please accept the assurances of the Commission's highest regards.

Afolayan K. Waheed
HOU, Procurement
For: Hon. Chairman

The Director

DAROBET NIG LTD

**RENOVATION OF THE COMMISSION'S OFFICE, IKOYI LAGOS STATE
(LOT 7).**

In compliance with the provisions of Sec 16 (11) and 23(7) of the Public Procurement Act 2007.I am directed to debrief your firm on the above subject.

2. Please find attached status of your firm.
3. Please accept the assurances of the Commission's highest regards.

Afolayan K. Waheed
HOU, Procurement
For: Hon. Chairman